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1.  Scope

This Service provides Customer with the installation and configuration of the 
Virtual Storage Manager (VSM) software in Customer's Multiple Virtual Systems 
(MVS) environment for use with Sun StorageTek model 9x40 high capacity tape 
systems (Service).  
Service includes the installation and customization of the VSM suite of tape 
automation and virtual tape solutions into an existing automated tape library 
environment and initial set-up of Customer's tape environment to utilize VSM 
functionality.  This service is a fixed price and fixed scope service with tasks and 
deliverable's as defined in this Service Listing.

2.  Sun's Tasks and Deliverables

• Service Initiation.  Sun will conduct a project kick-off meeting with key 
Customer contacts to:

• Verify hardware is installed and fully operational.
• Verify all necessary software is licensed and on-site including, but not 

limited to:
• Operating system software.
• Virtual Storage Manager (VSM) software.[The names of 

particular deliverables should not be capitalized when used in 
text unless the name of the deliverable has been approved 
through the trademark department in a capitalized form OR it 
is a term that has been defined in the Service Listing.]

• Required license keys have been obtained and are on-site.
• Validate availability of network connectivity.
• Establish roles, responsibilities, and implementation schedule.
• Establish a mutually agreed list of tests and results for completion. 

Scope of testing will not exceed basic product functionality which 
includes read and write to tape functionality and tape movement 
within the library.

Implementation: Sun will perform the following implementation tasks:
• Software installation and configuration.  
• Host Component Software (HCS), and Virtual Tape Component 

Software (VTCS) components installation, configuration, and testing.
• Expert Library Manager (ExLM) 6.0, as required.
• Survey software requirements and review tape-related third party 

software.
• Verify  Tape Management Component (TMC) updates for Multiple 

Volume Cartridge (MVC) and Virtual Tape Drive (VTD) ranges are 



complete.  
• Create the HSC Libgen and MVS Hardware Configuration Dialog 

(HCD) gen changes, as appropriate
• Install HSC 6.0 and VTCS 6.0 software on initial system..
• Configure VTCS software.
• Setup Control Data Set (CDS) to support virtual tape.
• Configure HSC to support virtual tape.
• Determine allocation method.
• Migrate the software, as appropriate, onto other MVS images.
• Assist Customer personnel and begin migrating application files into 

the VSM subsystem.  
• If applications need to be excluded from the virtual system, the 

applications will be documented and TAPEREQ statements 
implemented to accomplish their exclusion.  Sun will train Customer 
personnel on how to continue directing work into the VSM 
subsystem. 

• Create a new MVS tape esoteric if required.  
• Create and test 9x40 drive esoteric, if required.
• Direct Hierarchical Storage Manager (HSM) migration output 

to 9x40 tape drives.
• Monitor the HSM recycle process.
• Change all Job Control Language (JCL) and procedures for 

SAR and other applications to use 9x40 tape drives.

• Functional Testing
• Scope will not exceed basic product functionality.
• Identify a short list of data sets to be used during operational testing.
• Perform operational testing based on pre-agreed upon criteria.

• Knowledge Transfer:
• After the hardware and software installation is completed,  Sun will 

provide two (2) half-day (4 hour) operations training classes to 
include:

• Hardware overview.
• Operation of the equipment.
• Manual intervention resolution and planning.
• Media handling and recognition of media types.
• Trouble shooting.
• Sun support information.
• Definition of terms.
• Explanation of commands and messages.
• How to respond to messages.
• Trouble shooting techniques.
• Shutdown procedures.
• Hands-on familiarization.
• VSM operations.
• VTCS commands.



• VTCS commonly seen messages and codes.
• VTCS trouble shooting.

• Product functionality & testing review.
• Documentation review.
• Operational training.

 
• Service Closure.  Sun will conduct a formal meeting with Customer to 

review the tasks and deliverables for this Service which Sun completed, 
obtain Customer sign-off on the Service Completion Form.  Any outstanding 
issues will be reviewed at this time.

• Service Completion Form.  Customer will sign Sun's service 
completion form provided Sun has completed all tasks and provided 
all deliverables set forth in this SOW.  Customer's failure to sign the 
Service Completion Form has no bearing on acceptance of the 
Service.

3.  Customer Responsibilities
• System down time.  System down time will be available upon reasonable 

notice to allow installation of Virtual Storage Manager (VSM) software 
components required for completion of this project.

• Hardware installation.  All library hardware is installed and working as 
necessary for Virtual Storage Manager (VSM) software implementation

• Software and firmware levels. All host systems are at an OS patch level 
supported by Sun, host bus adaptor vendors, disk controller vendors, and 
switch vendors.

• Availability of ports.Enough fiber channel and/or internet protocol ports 
are installed and available on all switch(es)/router(s) to support this solution 
if applicable.

• Network configuration documentation.  Customer will provide a copy of 
network the configuration for host server and storage systems.

• Backup design documentation.  Backup strategies and design validation 
has already been performed and results are documented. (Integration with 
the backup and recovery environment is considered outside the scope of 
this project). 

• Backup of current data.  Customer has current backup copies of critical 
data, copies of this data will be available for all systems connected to this 
solution prior to any implementation services beginning.

• Access to personnel and facilities.  Providing appropriate access to 
Customer management, staff, data center facilities, and resources identified 
as essential to complete work activities.  This includes appropriate work 
areas with desks, chairs, terminal access, system access including remote 
logon capabilities, and access to authorized data sets, as may be required 
to complete work activities.

• Project coordinator.  Designate a Project Coordinator who will interface 
directly with the Project Manager and direct requests for assistance in this 
project to the Project Manager.



• Notification of special conditions.  Notifying Sun of any system, 
application, or equipment modifications known to be potential problems, or 
deviations from industry standard practices.

• Third party software licenses.  Customer will have current valid and fully 
supported software licenses for all software products associated with 
Services provided herein and not provided by Sun under this Service 
Listing.

• Third party products.  Execute all applicable agreements and have 
possession of and accessibility to all required third party products by the 
project start date.

4.  Additional Provisions.
• Services not included in Scope.
• Disaster Recovery (DR) implementation.

This Service is subject to your existing services agreement with Sun that governs 
the delivery of Services. If you do not have a services agreement with Sun that 
would govern the delivery of Services, then Sun's delivery of Services shall be 
subject to the terms located at www.sun.com/sales/salesterms.  This Service 
Listing or SOW does not constitute an offer by Sun. The Services described above 
are subject to availability and unless otherwise stated, are only available within the 
above-referenced country. Any reference to "Customer" in this Service Listing 
entitled to receive the Services.

Last Revised: August 2009 

http://www.sun.com/sales/salesterms

